STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 07/ 02 I'N KERN AND TULARE COUNTI ES AT 05/ 16/ 02
CONTRACT NUMBER 06- 443504 VARI QUS LOCATI ONS CONTRACT CODE 'I '
LOCATI ON 06- KER-99- 21. 8/ 56. 5 26 CONTRACT | TEMS

06- TUL-99-12.3/12.8

CONSTRUCT ACCESS STAI RWAYS FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 16 FUND TOTAL HA28 296, 000 TOTAL NUMBER OF WORKI NG DAYS 85
BER OF BIDDERS 5 ENG NEERS EST 240,000.00 AMOUNT OVER 87,814. 00 PERCENT OVER EST 36. 59
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 327,814.00 5 ELAM WOODS CONSTRUCTI ON CO | NC 805 466-2807 SB PREF CLAlI MED
00716685
P O BOX 2219 FAX 805 466-2919
ATASCADERO CA 93423
2 338, 550. 00 2 STANDARD ENG NEERI NG 714 578-0127 SB PREF CLAI MED
00747190
1401 S G LBERT STREET STE 24 FAX 714 578-0123
FULLERTON CA 92833
3 363, 960. 00 1 DEN BOER ENG NEERI NG AND 760 327-2200 SB PREF CLAI MED
CONSTRUCTI ON | NC 00684563
4575 E CAM NO PAROCELA FAX 760 327-3211
PALM SPRI NGS CA 92264
4 386, 890. 00 4 EMVETTS EXCAVATI ON GRADI NG AND 559 299-1256 SB PREF CLAI MED
PAVI NG 00579845
1477 MENLO FAX 559 299-0281
CLOvIS CA 93611
5 445, 345. 00 3 DAVI D A BUSH | NC 559 584-1575 CC PREF CLAI MED
00492686
P O BOX 1323 FAX 559 584-1591

HANFORD CA 93232



06- 443504 Bl D211

06- KER-99- 2 SUMMARY OF REMAI NI NG BI DDERS PACE 2

05/ 07/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE | TEM5S 4 AND 24

SUN VALLEY CA

AUSTI N ENTERPRI SES ITEMS 5 THRU 13

BAKERSFI ELD CA

E L WLLS | TEM 22 (PARTI AL)

FRESNO CA

G AND L TRAFFI C SERVI CE | TEM 1

REDDI NG CA

I NLAND STEEL | TEM 23

YREKA CA



06- 443504
06- KER-99- 2 SUMMARY OF
05/ 07/ 02

LI'ST OF

DER | D NAME AND ADDRESS

REMA |

NI NG BI DDERS

SUBCONTRACTORS

Bl D211
PACE 3
05/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

E L WLLS INC
FRESNO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS

DER | D NAME AND ADDRESS

I TEMS 5 THRU 13 (PORTI ON)

| TEM 22 ( PORTI ON)

I TEM5S 16 THRU 19

| TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

DER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C ELECTRIC CO
BAKERSFI ELD CA

E L WLLS
FRESNO CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA
TINUED ON NEXT PAGE

ELECTRI CAL

REBAR ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

EROSI ON' CONTROL



06- 443504
06- KER-99- 2
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 4
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 J S BRAR LANDSCAPE AND | RRI GATI ON
CLOVIS CA
PENHALL COVPANY DEMOLI TI ON
BAKERSFI ELD CA
THOVAS AND PRATT CHANGEABLE MESSAGE Sl GNS RENTAL
PINCOLE CA
VALLEY FENCE FENCI NG
CLOVIS CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
ALCORN FENCE FENCI NG

GLEN QAKS CA

AUSTI N ENTERPRI SES

BAKERSFI ELD CA

E L WLLS INC
FRESNO CA

DEMOLI TI ON AND TRAFFI C CONTROL

REI NFORCI NG STEEL



06- 443504 Bl D211

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 07/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00

3 (S) 128650 PORTABLE CHANGEABLE NMESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00

4 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 36 400. 00 14, 400. 00

5 048913 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 1

6 048914 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 2

7 048915 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 3

8 048916 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 4

9 048917 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 5

10 048918 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 6

11 048919 PUVPI NG PLANT REMOVAL ( PORTI ON) , LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 7

12 048920 PUVPI NG PLANT REMOVAL ( PORTI ON) , LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 8

13 048921 PUMPI NG PLANT REMOVAL ( PORTI ON), LS LUMP SUM 4, 000. 00* 4, 000. 00
LOCATI ON 9

14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00* 18, 000. 00

15 (S) 200001 H GAVAY PLANTI NG LS LUMP SUM 4, 500. 00* 4, 500. 00

16 (S) 203003 STRAW ( EROSI ON' CONTRCL) TON 0.2 1, 200. 00 240. 00

17 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 100 3.00 300. 00

18 (S) 203040 SEED ( ERCS| ON CONTROL) KG 1.5 350. 00 525. 00

19 (S) 203056 COMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 10 15. 00 150. 00

20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 043. 00* 12, 043. 00

21 (S) 024021 150 MM CORRUGATED STEEL PI PE CONDUI T M 7 125. 00 875. 00

22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 102 1,700. 00 173, 400. 00

23 ( SF) 750520 PUMPI NG PLANT METAL WORK KG 580 20. 00 11, 600. 00

24 (S) 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 2, 500. 00 5, 000. 00

25 (S) 023392 MODI FY ELECTRI C SERVI CE LS LUMP SUM 3, 000. 00* 3, 000. 00

26 999990 MOBI LI ZATI ON LS LUMP SUM 32, 781. 00* 32, 781. 00

TOTAL 327,814. 00



06- 443504

06- KER-99- 2

05/ 07/ 02

- 00*

. 00*
- 00*

SUMMARY OF
THI RD
AMOUNT | BI D
3400. 00| 4, 000. 00*
22000. 00| 10, 300. 00*
5500. 00| 9, 600. 00*
3960. 00| 160. 00
10840. 00| 2, 800. 00*
14340. 00| 2, 800. 00*
17000. 00| 2, 800. 00*
16000. 00| 2, 800. 00*
25500. 00| 2, 800. 00*
10900. 00| 2, 800. 00*
18000. 00| 2, 800. 00*
10000. 00| 2, 800. 00*
10535. 00| 2, 800. 00*
10000. 00| 2, 800. 00*
5000. 00| 2, 800. 00*
790. 00| 3, 000. 00
735. 00| 7.00
7350. 00| 4,700. 00
300. 00| 30. 00
10000. 00| 7, 900. 00*
2100. 00| 270. 00
71400. 00| 2, 200. 00
49300. 00| 15. 00
1600. 00| 880. 00
6500. 00| 5, 200. 00*
5500. 00| 45, 000. 00*

338, 550. 00

REMA

224400
8700
1760
5200

45000

363, 960. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

3, 000. 00* 3000
27,000. 00* 27000
8, 000. 00* 8000
200. 00 7200
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
1, 500. 00* 1500
18, 000. 00* 18000
26, 000. 00* 26000
3, 000. 00 600
7.00 700
4, 600. 00 6900
29.00 290
5, 000. 00* 5000
500. 00 3500
2,330. 00 237660
13. 00 7540
1, 000. 00 2000
10, 000. 00* 10000
10, 000. 00* 10000
386, 890. 00

Bl D211
PACE 6
05/ 16/ 02
FI FTH

BI D AMOUNT
3, 900. 00* 3900
10, 700. 00* 10700
17, 000. 00* 17000
415. 00 14940
2, 450. 00* 2450
2,450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
2, 450. 00* 2450
10, 000. 00* 10000
17, 250. 00* 17250
1, 150. 00 230
2.30 230.
575. 00 862
28.75 287.
8, 625. 00* 8625
350. 00 2450
2,975.00 303450
38.00 22040
1, 800. 00 3600
2, 900. 00* 2900
4, 830. 00* 4830

445, 345. 00



